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ADDENDUM 001 
REQUEST FOR QUOTATION 

SL13-001-RW Soil Preparation and Seed 
 

Bidders shall acknowledge receipt of Addendum 001 (ONE) by signing and including it with original 
bid.  The due date for receipt of this bid does not change by this Addendum.  Accordingly, the 
following clarifications, additions/deletions, questions and answers are believed to be of general 
interest to all potential bidders.  All other terms and conditions remain unchanged and in full force. 

 
QUESTION 1: 

What is the anticipated start date for the project? 
 
ANSWER: 

Since we are into the hot summer months, we would like the start date to be September 15, 2012. 
 
QUESTION 2: 

Is there a water source nearby for the mulch overspray or is that the contractor’s responsibility? 
 
ANSWER: 

MoDOT does not have a water source nearby.  However, we do have a 2" hydrant at out I-44/Hampton 
facility that can be used. 

 
QUESTION 3: 

The 40 days to complete the project, does that have any rain days built in and if not how will rain delays be 
dealt with? 

 
ANSWER: 

Rain days are not counted as working days. 
 
 

THIS PAGE MUST BE SIGNED AND RETURNED WITH ORIGINAL RFB. 

Name and Title of Signer 
(Print or type) 
 
 
 

Name and Title of Department Authority 
 
Teresa (Terri) Mount 
Sr. Procurement Agent 

Bidder Signature 
 
 
 

Signature of person authorized to sign 

Department of Transportation  
 

Teresa (Terri) Mount 
Authorizing Signature 

Date Signed:   
 

Date Signed:  
June 14, 2012 


